Loader Avenue from 300 South to 500 South SRTS

Project Number: 2021-15

Bid Tabulation

Bids were due on April 20, 2023 at 2:00 p.m.

## Contractors Pronhorn Construction, Inc

Base Bid \$180,753.90

Average

\$180,753.90

| NIT PRICE SCHEDULE - Base Bid |   |      |          | Engineer's Estimate |              | Pronhorn Construction, Inc |              |
|-------------------------------|---|------|----------|---------------------|--------------|----------------------------|--------------|
| Item#                         | Description   | Unit | Quantity | Unit Price          | COST         | Unit Price                 | COST         |
| 1                             | Mobilization (Base Bid)   | LS   | 1        | \$17,000.00         | \$17,000.00  | \$12,300.00                | \$12,300.00  |
| 2                             | Traffic Control   | LS   | 1        | \$10,000.00         | \$10,000.00  | \$6,800.00                 | \$6,800.00   |
| 3                             | Roadway Excavation (Plan Quantity)  | CY   | 173      | \$25.00             | \$4,325.00   | \$120.60                   | \$20,863.80  |
| 4                             | Import, Place, Shape and Compact<br>Granular Borrow Material (CONTINGENCY ITEM) | TON  | 216      | \$40.00             | \$8,640.00   | \$49.90                    | \$10,778.40  |
| 5                             | Import, Place, Shape and Compact<br>Untreated Road Base                         | TON  | 250      | \$150.00            | \$37,500.00  | \$62.50                    | \$15,625.00  |
| 6                             | Import, Place, Shape, and Compact<br>Asphalt Pavement                           | TON  | 81       | \$200.00            | \$16,200.00  | \$187.10                   | \$15,155.10  |
| 7                             | Relocate Mailbox  | EA   | 2        | \$500.00            | \$1,000.00   | \$391.00                   | \$782.00     |
| 8                             | Adjust Valve to Grade and Place Concrete Collar                                 | EA   | 2        | \$800.00            | \$1,600.00   | \$900.00                   | \$1,800.00   |
| 9                             | Adjust Manhole to Grade and<br>Place Concrete Collar                            | EA   | 1        | \$1,200.00          | \$1,200.00   | \$1,500.00                 | \$1,500.00   |
| 10                            | Remove Concrete Driveway and sidewalk   | SF   | 726      | \$5.00              | \$3,630.00   | \$5.30                     | \$3,847.80   |
| 11                            | Furnish and Install 4" Thick Concrete Sidwalk                                   | SF   | 1,015    | \$12.00             | \$12,180.00  | \$6.70                     | \$6,800.50   |
| 12                            | Furnish and Install 6" Thick Concrete<br>Flatwork (Drive Approach and Driveway) | SF   | 424      | \$16.00             | \$6,784.00   | \$10.00                    | \$4,240.00   |
| 13                            | Furnish and Install 24" Concrete Curb and Gutter                                | LF   | 228      | \$50.00             | \$11,400.00  | \$35.20                    | \$8,025.60   |
| 14                            | Furnish and Install Corner Pedestrian<br>Ramp with Curb Wall                    | EA   | 4        | \$400.00            | \$1,600.00   | \$3,497.00                 | \$13,988.00  |
| 15                            | Remove Concrete Waterway and Frog   | SF   | 777      | \$5.00              | \$3,885.00   | \$9.50                     | \$7,381.50   |
| 16                            | Furnish and Install Concrete Waterway and Frog                                  | SF   | 777      | \$20.00             | \$15,540.00  | \$20.50                    | \$15,928.50  |
| 17                            | Relocate Existing Water Meter   | SF   | 2        | \$3,500.00          | \$7,000.00   | \$4,833.00                 | \$9,666.00   |
| 18                            | Relocate Existing Irrigation Water Meter  | SF   | 2        | \$3,500.00          | \$7,000.00   | \$3,010.40                 | \$6,020.80   |
| 19                            | Relocate Existing Irrigation Box  | EA   | 1        | \$500.00            | \$500.00     | \$2,071.20                 | \$2,071.20   |
| 20                            | Install Catch Basin   | EA   | 1        | \$7,500.00          | \$7,500.00   | \$4,629.00                 | \$4,629.00   |
| 21                            | Install 12" RCP Storm Drain Pipe  | EA   | 54       | \$200.00            | \$10,800.00  | \$166.60                   | \$8,996.40   |
| 22                            | Connect 12" RCP to Existing Storm Drain Manhole                                 | EA   | 1        | \$1,500.00          | \$1,500.00   | \$3,554.30                 | \$3,554.30   |
|                               |   |      | ТОТА     | L                   | \$186,784.00 |                            | \$180,753.90 |

## Preliminary 04/20/2023 4:46:02 PM