Orchard Drive and Locust Avenue Safe Sidewalks Project Number: 2022-05 Bid Tabulation Bids were due on March 13, 2024 at 2:00 p.m.

Contractors

Pronghorn Construction, Inc
Smith Brothers Construction
R. Cherrington Enterprise LLC
Quicksilver Concrete, Inc
B. Hansen Construction Inc
Acme Construction, Inc
FCI Companies

\$220,381.00 \$223,746.74 \$234,849.00 \$255,940.00 \$293,400.00 \$367,195.00

\$307,193 \$451,737 \$292,464.16

| UNIT PRICE SCHEDULE - BASE BID | | | Engi | ineer's Estimate Pronghorn Construction, Inc | | | Smith Brothers Construction | | R. Cherrington Enterprise LLC | | Quicksilver Concrete, Inc | | B. Hansen Construction Inc | | Acme Construction, Inc | | FCI Companies | |
|---|---------|------------|---|--|-------------|--------------|-----------------------------|--------------|-------------------------------|--------------|---------------------------|--------------|----------------------------|--------------|------------------------|--------------|---------------|--------------|
| Item # Description | Unit | Quantity | Unit Price | COST | Unit Price | COST | Unit Price | COST | Unit Price | COST | Unit Price | COST | Unit Price | COST | Unit Price | COST | Unit Price | COST |
| 1 MOBILIZATION | LUMP | 1 | \$30,000.00 | \$30,000.00 | \$12,500.00 | \$12,500.00 | \$20,263.00 | \$20,263.00 | \$27,000.00 | \$27,000.00 | \$19,400.00 | \$19,400.00 | \$7,095.50 | \$7,095.50 | \$58,000.00 | \$58,000.00 | \$28,000.00 | \$28,000.00 |
| 2 TRAFFIC CONTROL | LUMP | 1 | \$20,000.00 | \$20,000.00 | \$7,500.00 | \$7,500.00 | \$6,000.00 | \$6,000.00 | \$7,000.00 | \$7,000.00 | \$12,500.00 | \$12,500.00 | \$12,500.00 | \$12,500.00 | \$25,000.00 | \$25,000.00 | \$22,350.00 | \$22,350.00 |
| 3 SURVEY | LUMP | 1 | \$5,000.00 | \$5,000.00 | \$6,000.00 | \$6,000.00 | \$7,000.00 | \$7,000.00 | \$5,200.00 | \$5,200.00 | \$4,000.00 | \$4,000.00 | \$8,500.00 | \$8,500.00 | \$12,500.00 | \$12,500.00 | \$21,000.00 | \$21,000.00 |
| 4 REMOVE ASPHALT PAVEMENT (PLAN QUANTITY) | SQ. YD. | 468 | \$12.00 | \$5,616.00 | \$26.00 | \$12,168.00 | \$24.00 | \$11,232.00 | \$14.75 | \$6,903.00 | \$21.00 | \$9,828.00 | \$28.50 | \$13,338.00 | \$15.00 | \$7,020.00 | \$7.00 | \$3,276.00 |
| 5 REMOVE ASPHALT CURB | FOOT | 300 | \$5.00 | \$1,500.00 | \$3.00 | \$900.00 | \$9.75 | \$2,925.00 | \$4.50 | \$1,350.00 | \$6.00 | \$1,800.00 | \$12.00 | \$3,600.00 | \$3.00 | \$900.00 | \$15.00 | \$4,500.00 |
| 6 REMOVE MOW CURB | FOOT | 80 | \$5.00 | \$400.00 | \$4.00 | \$320.00 | \$8.80 | \$704.00 | \$5.75 | \$460.00 | \$4.00 | \$320.00 | \$12.00 | \$960.00 | \$3.00 | \$240.00 | \$12.00 | \$960.00 |
| 7 REMOVE PIPE | FOOT | 24 | \$30.00 | \$720.00 | \$24.00 | \$576.00 | \$119.00 | \$2,856.00 | \$37.75 | \$906.00 | \$45.00 | \$1,080.00 | \$75.00 | \$1,800.00 | \$40.00 | \$960.00 | \$141.67 | \$3,400.08 |
| 8 REMOVE CATCH BASIN | EACH | 2 | \$1,500.00 | \$3,000.00 | \$600.00 | \$1,200.00 | \$2,136.00 | \$4,272.00 | \$700.00 | \$1,400.00 | \$1,000.00 | \$2,000.00 | \$2,200.00 | \$4,400.00 | \$1,850.00 | \$3,700.00 | \$1,250.00 | \$2,500.00 |
| 9 CLEARING AND GRUBBING | LUMP | 1 | \$20,000.00 | \$20,000.00 | \$3,300.00 | \$3,300.00 | \$11,592.00 | \$11,592.00 | \$5,250.00 | \$5,250.00 | \$9,500.00 | \$9,500.00 | \$20,500.00 | \$20,500.00 | \$19,000.00 | \$19,000.00 | \$700.00 | \$700.00 |
| 10 RELOCATE MAIL BOX | EACH | 1 | \$250.00 | \$250.00 | \$200.00 | \$200.00 | \$250.00 | \$250.00 | \$460.00 | \$460.00 | \$400.00 | \$400.00 | \$500.00 | \$500.00 | \$325.00 | \$325.00 | \$250.00 | \$250.00 |
| 11 RELOCATE SIGN | EACH | 1 | \$250.00 | \$250.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$410.00 | \$410.00 | \$300.00 | \$300.00 | \$850.00 | \$850.00 | \$700.00 | \$700.00 | \$250.00 | \$250.00 |
| 12 RELOCATE CHAIN LINK FENCE | FOOT | 60 | \$45.00 | \$2,700.00 | \$39.00 | \$2,340.00 | \$25.20 | \$1,512.00 | \$60.00 | \$3,600.00 | \$55.00 | \$3,300.00 | \$32.00 | \$1,920.00 | \$26.00 | \$1,560.00 | \$15.00 | \$900.00 |
| 13 GRAVEL DRIVEWAY | SQ. FT. | 305 | \$15.00 | \$4,575.00 | \$3.00 | \$915.00 | \$6.81 | \$2,077.05 | \$4.00 | \$1,220.00 | \$3.00 | \$915.00 | \$6.00 | \$1,830.00 | \$5.00 | \$1,525.00 | \$9.00 | \$2,745.00 |
| 14 ROADWAY EXCAVATION (PLAN QUANTITY) | CU. YD. | 250 | \$60.00 | \$15,000.00 | \$48.00 | \$12,000.00 | \$31.00 | \$7,750.00 | \$80.00 | \$20,000.00 | \$50.00 | \$12,500.00 | \$65.00 | \$16,250.00 | \$90.00 | \$22,500.00 | \$57.30 | \$14,325.00 |
| 15 GRANULAR BORROW (PLAN QUANTITY) | CU. YD. | 131 | \$60.00 | \$7,860.00 | \$83.00 | \$10,873.00 | \$124.00 | \$16,244.00 | \$83.00 | \$10,873.00 | \$90.00 | \$11,790.00 | \$68.00 | \$8,908.00 | \$120.00 | \$15,720.00 | \$50.00 | \$6,550.00 |
| 16 UNTREATED BASE COURSE (PLAN QUANTITY) | CU. YD. | 98 | \$65.00 | \$6,370.00 | \$83.00 | \$8,134.00 | \$92.50 | \$9,065.00 | \$86.00 | \$8,428.00 | \$95.00 | \$9,310.00 | \$78.00 | \$7,644.00 | \$130.00 | \$12,740.00 | \$164.00 | \$16,072.00 |
| 17 ASPHALT PAVEMENT (PLAN QUANTITY) | SQ. YD. | 439 | \$55.00 | \$24,145.00 | \$53.00 | \$23,267.00 | \$33.81 | \$14,842.59 | \$28.00 | \$12,292.00 | \$48.00 | \$21,072.00 | \$55.00 | \$24,145.00 | \$45.00 | \$19,755.00 | \$286.32 | \$125,694.48 |
| 18 24 INCH CONCRETE CURB AND GUTTER | FOOT | 596 | \$35.00 | \$20,860.00 | \$36.00 | \$21,456.00 | \$45.00 | \$26,820.00 | \$46.00 | \$27,416.00 | \$50.00 | \$29,800.00 | \$32.00 | \$19,072.00 | \$50.00 | \$29,800.00 | \$85.00 | \$50,660.00 |
| 19 CONCRETE SIDEWALK | SQ. FT. | 2,300 | \$15.00 | \$34,500.00 | \$7.00 | \$16,100.00 | \$8.50 | \$19,550.00 | \$9.00 | \$20,700.00 | \$10.00 | \$23,000.00 | \$12.50 | \$28,750.00 | \$9.00 | \$20,700.00 | \$18.00 | \$41,400.00 |
| 20 CORNER PEDESTRIAN ACCESS RAMP | EACH | 2 | \$5,500.00 | \$11,000.00 | \$3,600.00 | \$7,200.00 | \$3,067.20 | \$6,134.40 | \$2,800.00 | \$5,600.00 | \$3,500.00 | \$7,000.00 | \$5,500.00 | \$11,000.00 | \$2,200.00 | \$4,400.00 | \$3,500.00 | \$7,000.00 |
| 21 CONCRETE DRIVEWAY FLARED, 6 INCH THICK | SQ. FT. | 1,350 | \$18.00 | \$24,300.00 | \$10.00 | \$13,500.00 | \$9.50 | \$12,825.00 | \$12.50 | \$16,875.00 | \$12.50 | \$16,875.00 | \$13.25 | \$17,887.50 | \$14.00 | \$18,900.00 | \$24.00 | \$32,400.00 |
| 22 LANDSCAPE COBBLE | SQ. YD. | 66 | \$32.00 | \$2,112.00 | \$62.00 | \$4,092.00 | \$18.90 | \$1,247.40 | \$34.00 | \$2,244.00 | \$45.00 | \$2,970.00 | \$40.00 | \$2,640.00 | \$100.00 | \$6,600.00 | \$21.50 | \$1,419.00 |
| 23 CONCRETE MOW CURB | FOOT | 100 | \$30.00 | \$3,000.00 | \$28.00 | \$2,800.00 | \$5.50 | \$550.00 | \$34.50 | \$3,450.00 | \$15.00 | \$1,500.00 | \$30.00 | \$3,000.00 | \$29.00 | \$2,900.00 | \$8.00 | \$800.00 |
| 24 PAVEMENT MARKING PAINT | FOOT | 650 | 33.00 33,000.00 32.00 32,000.00 33.00 33.00 33.00 33.00 32.00 32.00 32.00 30.00 30.00 | | | | | | | | | | | | | | | |
| 25 PAVEMENT MESSAGE PAINT | EACH | 10 | | | | | | | | not use | d | | | | | | | |
| 26 LANDSCAPE RESTORATION | SQ. YD. | 180 | \$45.00 | \$8,100.00 | \$42.00 | \$7,560.00 | \$2.50 | \$450.00 | \$23.00 | \$4,140.00 | \$65.00 | \$11,700.00 | \$56.00 | \$10,080.00 | \$36.00 | \$6,480.00 | \$16.67 | \$3,000.60 |
| 27 RECONSTRUCT VALVE BOX | EACH | 3 | \$1,250.00 | \$3,750.00 | \$900.00 | \$2,700.00 | \$936.00 | \$2,808.00 | \$600.00 | \$1,800.00 | \$350.00 | \$1,050.00 | \$1,000.00 | \$3,000.00 | \$865.00 | \$2,595.00 | \$450.00 | \$1,350.00 |
| 28 REMOVE FIRE HYDRANT | EACH | 1 | \$3,500.00 | \$3,500.00 | \$2,500.00 | \$2,500.00 | \$1,680.00 | \$1,680.00 | \$1,300.00 | \$1,300.00 | \$2,000.00 | \$2,000.00 | \$5,800.00 | \$5,800.00 | \$6,285.00 | \$6,285.00 | \$2,500.00 | \$2,500.00 |
| 29 FIRE HYDRANT | EACH | 1 | \$16,000.00 | \$16,000.00 | \$9,650.00 | \$9,650.00 | \$9,205.00 | \$9,205.00 | \$9,000.00 | \$9,000.00 | \$12,000.00 | \$12,000.00 | \$8,800.00 | \$8,800.00 | \$16,500.00 | \$16,500.00 | \$12,650.25 | \$12,650.25 |
| 30 INLET BOX | EACH | 1 | \$6,500.00 | \$6,500.00 | \$4,550.00 | \$4,550.00 | \$4,491.84 | \$4,491.84 | \$3,300.00 | \$3,300.00 | \$5,500.00 | \$5,500.00 | \$6,800.00 | \$6,800.00 | \$9,000.00 | \$9,000.00 | \$9,865.00 | \$9,865.00 |
| 31 COMBINATION INLET BOX | EACH | 1 | \$12,000.00 | \$12,000.00 | \$5,000.00 | \$5,000.00 | \$6,602.88 | \$6,602.88 | \$5,900.00 | \$5,900.00 | \$8,500.00 | \$8,500.00 | \$7,800.00 | \$7,800.00 | \$10,500.00 | \$10,500.00 | \$2,200.00 | \$2,200.00 |
| 32 15 INCH REINFORCED CONCRETE PIPE | FOOT | 24 | \$315.00 | \$7,560.00 | \$200.00 | \$4,800.00 | \$111.75 | \$2,682.00 | \$128.00 | \$3,072.00 | \$145.00 | \$3,480.00 | \$170.00 | \$4,080.00 | \$235.00 | \$5,640.00 | \$155.00 | \$3,720.00 |
| 33 30 INCH MOUNTABLE CONCRETE CURB AND GUTTER | FOOT | 50 | \$50.00 | \$2,500.00 | \$38.00 | \$1,900.00 | \$55.50 | \$2,775.00 | \$60.00 | \$3,000.00 | \$50.00 | \$2,500.00 | \$52.00 | \$2,600.00 | \$66.00 | \$3,300.00 | \$110.00 | \$5,500.00 |
| 34 SIGN TYPE OM-3R | EACH | 1 | \$750.00 | \$750.00 | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$700.00 | \$700.00 | \$400.00 | \$400.00 | \$850.00 | \$850.00 | \$1,100.00 | \$1,100.00 | \$500.00 | \$500.00 |
| 35 SALVAGE, STOCKPILE, AND SPREAD EXISTING GRAVEL | SQ. YD. | 50 | \$15.00 | \$750.00 | \$35.00 | \$1,750.00 | \$26.00 | \$1,300.00 | \$32.00 | \$1,600.00 | \$27.00 | \$1,350.00 | \$90.00 | \$4,500.00 | \$23.00 | \$1,150.00 | \$16.00 | \$800.00 |
| 36 RELOCATE CULINARY WATER SERVICE | EACH | 1 | \$6,500.00 | \$6,500.00 | \$3,680.00 | \$3,680.00 | \$1,194.00 | \$1,194.00 | \$4,500.00 | \$4,500.00 | \$2,300.00 | \$2,300.00 | \$6,500.00 | \$6,500.00 | \$4,850.00 | \$4,850.00 | \$5,000.00 | \$5,000.00 |
| 37 RELOCATE PRESSURIZED IRRIGATION SERVICE | EACH | 1 | \$6,500.00 | \$6,500.00 | \$2,850.00 | \$2,850.00 | \$1,286.58 | \$1,286.58 | \$4,500.00 | \$4,500.00 | \$1,500.00 | \$1,500.00 | \$7,000.00 | \$7,000.00 | \$3,350.00 | \$3,350.00 | \$4,500.00 | \$4,500.00 |
| 38 REMOVE WATER LINE, SEVER HIGH PRESSURE/ LOW | LUMP | 1 | \$5,500.00 | \$5,500.00 | \$4,600.00 | \$4,600.00 | \$1,860.00 | \$1,860.00 | \$3,000.00 | \$3,000.00 | \$2,500.00 | \$2,500.00 | \$8,500.00 | \$8,500.00 | \$11,000.00 | \$11,000.00 | \$13,000.00 | \$13,000.00 |
| • | F | BASE BID A | A TOTAL | \$323,068.00 | , | \$220,381.00 | <u>'</u> | \$223,746.74 | | \$234,849.00 | | \$255,940.00 | | \$293,400.00 | | \$367,195.00 | | \$451,737.41 |

* Items shown in RED are corrected mathematical errors based on unit prices provided. The corrected values were confirmed with Smith Brothers Construction.

Preliminary 03/14/2024 5:30:19 AM